HABITACIONAL

LOTE BASICO UN PRECO R1 - baixo PP-4 - baixo R 8 - baixo PIS R 1 -normal PP 4 - normal
(por m? de construgao) MEDIANO | COEF. TOTAL COEF. TOTAL COEF. TOTAL COEF. TOTAL COEF. TOTAL COEF. TOTAL
MATERIAIS

CHAPA COMPENSADO PLASTIFICADO 18MM m? 49.60 1.41157 70.01| 0.83209 41.27 0.71660 35.54 0.69418 34.43 1.77034 87.81 1.20372 59.70
[ACO CA-50A D=10 mm kg 8.50 | 14.09270 119.79| 18.73197 159.22 | 23.44967 199.32 7.68513 65.32 | 12.71468 108.07 22.58547 191.98
CONCRETO FCK=25 MP m° 560.00 0.23106 129.39| 0.28069 157.19 0.27877 156.11 0.09129 51.12 0.15752 88.21 0.22971 128.64
CIMENTO CP - 321 Kg 0.72 | 56.40629 40.61| 57.93264 41.71| 52.84058 38.05 40.90577 29.45 | 91.21954 65.68 70.76964 50.95
AREIA MEDIA m? 72.00 0.17270 12.43| 0.17830 12.84 0.16068 11.57 0.12619 9.09 0.29290 21.09 0.22152 15.95
BRITA 2 m? 105.00 0.00000 0.00{ 0.00000 0.00 0.00000 0.00 0.00000 0.00 0.07256 7.62 0.03153 3.31
BLOCO CERAMICO VEDAGAO 9 x 19 x 19cm Un 0.92 | 58.58002 53.60| 60.83050 55.66 | 53.97221 49.38 0.00000 0.00 | 85.94536 78.64 61.75143 56.50
BLOCO CONCRETO sem fungéo estrutural 19 x 19 x 39 cf Un 3.51 0.00000 0.00| 1.35656 4.76 0.93550 3.28 14.39994 50.54 0.00000 0.00 1.74823 6.14
TELHA ONDULADA DE FIBROCIMENTO ESP.= 6mm m? 22.00 2.85903 62.90| 0.41472 9.12 0.22574 4.97 0.20309 4.47 2.10228 46.25 0.28017 6.16
PORTA INTERNA SEMI-OCA P/ PINTURA Un 123.99 0.11291 14.00( 0.08822 10.94 0.10080 12.50 0.16744 20.76 0.22341 27.70 0.18352 22.75
ESQUADRIA DE CORRER -4 FOLHAS - 2,00 x 1,40 m m? 492.50 0.00000 0.00| 0.00000 0.00 0.00000 0.00 0.00000 0.00 0.09457 46.58 0.09735 47.94
JANELA DE CORRER - 2 FOLHAS - 1,20 x 1,20 m m? 389.00 0.23982 93.29] 0.31869 123.97 0.31393 122.12 0.18303 71.20 0.01171 4.56 0.05680 22.10
FECHADURA, TRAFEGO MODERADO EM FERRO,

IACABAMENTO CROMADO - TIPO IV Un 48.95 0.11669 5.71| 0.09425 4.61 0.08622 4.22 0.08541 4.18 0.11696 5.73 0.09366 4.58
PLACA CERAMICA 30 x 40 cm - PEI Il m? 24.90 1.88686 46.98( 1.84770 46.01 1.70169 42.37 0.19836 4.94 3.46560 86.29 2.63287 65.56
BANCADA DE PIA DE MARMORE 2,00 x 0,60 x 0,02 cm | un 584.13 0.00706 412 0.00737 4.31 0.00724 4.23 0.03345 19.54 0.03095 18.08 0.02244 13.11
PLACA DE GESSO LISO 0,60 x 0,60 cm m? 22.00 2.47234 54.39| 2.53652 55.80 2.52418 55.53 2.13677 47.01 0.00000 0.00 0.28103 6.18
VIDRO LISO TRANSPARENTE 4 mm m? 130.00 0.13193 17.15| 0.18261 23.74 0.15802 20.54 0.10633 13.82 0.09062 11.78 0.12356 16.06
TINTA LATEX PVA L 18.00 1.94176 34.95| 2.34186 42.15 2.19968 39.59 2.57219 46.30 2.26706 40.81 2.05015 36.90
EMULSAO ASFALTICA IMPERMEABILIZANTE kg 14.27 1.23358 17.60( 1.78144 25.42 1.57181 22.43 0.72716 10.38 0.71196 10.16 2.45311 35.01
FIO DE COBRE ANTICHAMA - 750 V, 2,5 mm? m 1.82 | 15.59092 28.38| 36.70419 66.80 | 28.43728 51.76 35.19608 64.06 | 21.55887 39.24 26.86832 48.90
DISJUNTOR TRIPOLAR 70 A Un 101.90 0.08461 8.62| 0.36910 37.61 0.38512 39.24 0.43300 4412 0.12142 12.37 0.23447 23.89
BACIA SANITARIA COM CAIXA ACOPLADA Un 347.40 0.05692 19.77| 0.03676 12.77 0.03327 11.56 0.03687 12.81 0.08250 28.66 0.07208 25.04
REGISTRO DE PRESSAO CROMADO D=1/2' Un 48.80 0.18566 9.06] 0.28258 13.79 0.26074 12.72 0.19898 9.71 0.33226 16.21 0.32561 15.89
TUBO DE FERRO GALVANIZADO COM COSTURA D=2

1/2' M 71.50 0.01008 0.72| 0.30841 22.05 0.18201 13.01 0.24006 17.16 0.00811 0.58 0.16330 11.68
TUBO DE PVC-R RIGIDO P/ ESGOTO D=150 mm m 36.10 0.52341 18.90[ 0.59438 21.46 0.52901 19.10 0.54821 19.79 0.66394 23.97 0.55707 20.11

MAO-DE-OBRA
PEDREIRO h 8.69 | 26.43730 229.74| 21.74177 188.94 | 20.52421 178.36 18.07540 157.08 | 31.44957 273.30 27.91001 242.54
SERVENTE h 6.49 9.72351 63.11| 8.84571 57.41 8.19719 53.20 6.53232 42.39 | 20.75851 134.72 18.22088 118.25
ENCARGOS SOCIAIS 134.39 393.56 331.06 311.19 268.07 548.34 484.87
SUB TOTAL MAO DE OBRA 686.40 577.41 542.74 467.54 956.36 845.66
DESPESAS ADMINISTRATIVAS
ENGENHEIRO h 56.15 1.65363 92.85| 0.43969 24.69 0.39563 22.21 0.41008 23.03 1.55264 87.18 1.86179 104.54
EQUIPAMENTOS

Locagéo de betoneira 320 | dia 30.00 0.27771 8.33| 0.26846 8.05 0.28156 8.45 0.14045 4.21 0.01955 0.59 0.00369 0.11
CUSTO TOTAL 1,649.98 1,603.36 1,542.56 1,144.98 1,920.20 1,885.35




LOTE BASICO UN| PRECO R 8 - normal R 16 - normal R 1 - alto R 8 - alto R 16 - alto
(por m? de construgéo) MEDIANO COEF. TOTAL COEF. TOTAL COEF. TOTAL COEF. TOTAL COEF. TOTAL
MATERIAIS

CHAPA COMPENSADO PLASTIFICADO 18MM m? 49.60 1.30138 64.55 1.09966 54.54 4.50155 223.28 2.82633 140.19 1.43118 70.99
IACO CA-50A D=10 mm kg 8.5 21.90724 186.21| 21.57696 183.40 13.74016 116.79 23.99565 203.96 | 34.24481 291.08
CONCRETO FCK=25 MP m’ 560 0.22751 127.41 0.22796 127.66 0.17469 97.83 0.23549 131.87 0.35924 201.17
CIMENTO CP - 3211 Kg 0.72| 65.42524 47.11| 63.39347 45.64 | 105.00058 75.60 62.83941 45.24 | 67.16461 48.36
IAREIA MEDIA m? 72 0.20571 14.81 0.19901 14.33 0.31423 22.62 0.18324 13.19 0.20588 14.82
BRITA 2 m? 105| 0.02887 3.03] 0.02512 2.64 0.07197 7.56 0.02123 2.23 0.89596 94.08
BLOCO CERAMICO VEDAQAO 9x19x19cm Un 0.915| 62.26067 56.97| 58.2113 53.26 76.41129 69.92 51.75415 47.36 | 53.27997 48.75
BLOCO CONCRETO sem fungéo estrutural 19x19x39 cm Un 3.51 0.80399 2.82| 0.46005 1.61 2.04943 7.19 0.54275 1.91 0.73841 2.59
TELHA ONDULADA DE FIBROCIMENTO ESP.= 6mm m? 22 0.12428 2.73] 0.06424 1.41 1.78204 39.20 0.11155 2.45 0.09286 2.04
PORTA INTERNA SEMI-OCA P/ PINTURA Un 123.99( 0.15533 19.26] 0.15405 19.10 0.24864 30.83 0.23191 28.75 0.14744 18.28
ESQUADRIA DE CORRER -4 FOLHAS - 2,00 x 1,40 m m? 492.5] 0.08054 39.67| 0.08308 40.92 0.20008 98.54 0.14684 72.32 0.13615 67.05
JANELA DE CORRER -2 FOLHAS - 1,20 x 1,20 m m? 389| 0.04225 16.44| 0.03592 13.97 0.0081 3.15 0.05345 20.79 0.02924 11.37
FECHADURA, TRAFEGO MODERADO EM FERRO,

IACABAMENTO CROMADO - TIPO IV Un 48.95| 0.04747 2.32| 0.07825 3.83 0.11091 5.43 0.10476 5.13 0.07512 3.68
PLACA CERAMICA 30 x 40 cm - PEI Il m? 249| 2.19344 54.62| 2.21373 55.12 6.11149 152.18 4.18947 104.32 1.87628 46.72
BANCADA DE PIA DE MARMORE 2,00 x 0,60 x 0,02 cm | un 584.13| 0.01738 10.15] 0.01634 9.54 0.07562 4417 0.07929 46.32 0.00341 1.99
PLACA DE GESSO LISO 0,60 x 0,60 cm m? 22 0.26781 5.89| 0.18477 4.06 0.43464 9.56 0.07835 1.72 0.15697 3.45
VIDRO LISO TRANSPARENTE 4 mm m? 130 0.09854 12.81 0.10869 14.13 0.16342 21.24 0.19794 25.73 0.11236 14.61
TINTA LATEX PVA L 18| 2.08746 37.57 1.64321 29.58 2.71028 48.79 1.97849 35.61 2.95277 53.15
EMULSAO ASFALTICA IMPERMEABILIZANTE kg 14.27 1.73252 24.72| 2.81573 40.18 4.81569 68.72 2.46921 35.24 2.98597 42.61
FIO DE COBRE ANTICHAMA - 750 V, 2,5 mm? m 1.82| 25.94777 47.22| 26.21838 47.72 21.53486 39.19 31.06550 56.54 | 29.52384 53.73
DISJUNTOR TRIPOLAR 70 A Un 101.9] 0.18984 19.34] 0.16993 17.32 0.09028 9.20 0.22187 22.61 0.31913 32.52
BACIA SANITARIA COM CAIXA ACOPLADA Un 347.4| 0.04182 14.53] 0.06221 21.61 0.09259 32.17 0.14630 50.82 0.05474 19.02
REGISTRO DE PRESSAO CROMADO D=1/2' Un 48.8 0.1922 9.38] 0.30837 15.05 0.3183 15.53 0.27117 13.23 0.19882 9.70
TUBO DE FERRO GALVANIZADO COM COSTURA D=2

1/2 M 71.5] 0.12564 8.98| 0.07852 5.61 0.00383 0.27 0.07826 5.60 0.30551 21.84
TUBO DE PVC-R RIGIDO P/ ESGOTO D=150 mm m 36.1 0.52955 19.12| 0.45117 16.29 0.48451 17.49 0.50107 18.09 0.34172 12.34

847.67
MAO-DE-OBRA
PEDREIRO h 8.69 | 24.76148 215.18| 23.65883 205.60 34.07945 296.15 26.71158 232.12 | 29.91039 259.92
SERVENTE h 6.49 | 16.82881 109.22| 16.40913 106.50 22.59009 146.61 17.01324 110.42 | 19.25526 124.97
ENCARGOS SOCIAIS 134.39 435.96 419.42 595.03 460.34 517.25
SUB TOTAL MAO DE OBRA 760.35 731.51 1,037.79 802.88 902.14
DESPESAS ADMINISTRATIVAS
ENGENHEIRO h 56.15 0.85895 48.23| 0.71084 39.91 1.46785 82.42 1.01281 56.87 0.87859 49.33
EQUIPAMENTOS

BETONEIRA 320 L. dia 30.00 0.37712 11.31 0.35941 10.78 0.024 0.72 0.35598 10.68 0.5397 16.19
CUSTO TOTAL 1,667.56 1,620.75 2,377.38 2,001.65 2,153.62




COMERCIAL

LOTE BASICO PRECO CAL - 8 - Normal CSL - 8 - Normal CSL - 16 - Normal CAL - 8 Alto CSL - 8 Alto CSL - 16 Alto
(por m? de construcao) MEDIANO | COEF. | TOTAL COEF. | TOTAL COEF. TOTAL | COEF. TOTAL COEF. TOTAL | COEF. TOTAL
MATERIAIS

CHAPA COMPENSADO PLASTIFICADO 18MM 49.60 | 1.42666 70.76 | 1.38247 68.57 |  1.66012 82.34 | 1.42680 7077 | 1.38247 68.57 | 1.66001 82.34
ACO CA-50A D=10 mm 8.50 | 32.36922 27514 | 29.61663 251.74 | 39.72293 337.64 | 32.37251 27517 | 2061663 25174 | 39.72016 337.62
CONCRETO FCK=25 MP 560.00 | 0.35391 198.19 | 0.31620 177.07 | 0.41671 233.36 | 0.35395 198.21|  0.31620 177.07 | 0.41668 233.34
CIMENTO CP - 32 II 0.72 | 70.22426 50.56 | 56.86098 40.94 | 75.31240 54.22 | 71.08784 51.18 | 59.22046 42,64 | 77.90346 56.09
AREIA MEDIA 72.00 | 0.21786 15.69 | 0.18268 1315 | 0.24313 17.51| 0.21459 15.45 |  0.17921 12.90 | 0.23880 17.19
BRITA 2 105.00 | 0.04679 491| 003141 3.30 | 0.04007 421| 0.04250 4.46 |  0.02955 310 | 0.03772 3.96
BLOCO CERAMICO VEDAGAO 9 x 19 x 19cm 0.92 | 32.90100 30.10 | 46.51977 4257 | 61.80313 56.55 | 32.90435 30.11 | 46.51977 42,57 | 61.79882 56.55
BLOCO CONCRETO sem fungéo estrutural 19 x 19 x 39 ¢| 351 | 1.75147 6.15 | 0.99441 349 | 0.85653 3.01| 1.75164 6.15 |  0.99441 349 | 0.85647 3.01
TELHA ONDULADA DE FIBROCIMENTO ESP.= 6mm 2200 | 0.13878 3.05| 0.17538 386 | 0.10771 237 | 0.13880 3.05| 0.17538 3.86 | 0.10771 2.37
PORTA INTERNA SEMI-OCA P/ PINTURA 123.99 | 0.06030 7.48 | 0.09084 11.26 | 0.11855 14.70 | 0.08902 11.04 | 0.13095 16.24 | 0.17101 21.20
ESQUADRIA DE CORRER - 4 FOLHAS - 2,00 x 1,40 m 492,50 | 0.20344 100.19 | 0.07172 3532 |  0.10441 5142 | 0.30775 151.57 | 0.10849 5343 | 0.15792 77.78
JANELA DE CORRER - 2 FOLHAS - 1,20 x 1,20 m 389.00 | 0.03676 1430 | 0.03018 11.74 | 0.03392 13.19 | 0.03677 1430 | 0.03034 11.80 | 0.03391 13.19
FECHADURA, TRAFEGO MODERADO EM FERRO,

ACABAMENTO CROMADO - TIPO IV 48.95 | 0.03194 1.56 | 0.05079 249 | 0.06659 326 | 0.04133 202| 0.06639 3.25| 0.08713 4.27
PLACA CERAMICA 30 x 40 cm - PEI Il 24.90 | 0.72002 17.93 | 0.76150 18.96 | 1.03053 2566 | 1.49085 3712 |  1.60195 39.89 | 217628 54.19
BANCADA DE PIA DE MARMORE 2,00 x 0,60 x 0,02 cm 584.13 | 0.00698 4.08 | 0.00406 237 | 0.00501 293 | 0.06441 3762| 011173 65.26 | 0.13968 81.59
PLACA DE GESSO LISO 0,60 x 0,60 cm 2200 | 0.37145 817 | 0.38477 846 | 0.55910 12.30 | 0.37148 817 | 0.38477 846 | 0.18207 4.01
\VIDRO LISO TRANSPARENTE 4 mm 130.00 | 0.25449 33.08 | 0.08970 11.66 |  0.13033 16.94 | 0.25451 33.09 | 0.08970 11.66 | 0.13032 16.94
TINTA LATEX PVA 18.00 | 2.09374 37.69 | 1.93501 34.83 | 2.94621 53.03 | 1.83070 3295 | 220737 40.09 | 3.44704 62.05
EMULSAO ASFALTICA IMPERMEABILIZANTE 14.27 | 4.84204 69.10 | 2.30596 3291 | 2.88291 4114 | 513212 7324 | 275126 39.26 | 3.46355 49.42
FIO DE COBRE ANTICHAMA - 750 V, 2,5 mm? 1.82 | 22.07462 40.18 | 12.78848 23.28 | 34.38131 62.57 | 22.55387 41.05 | 12.58453 22,90 | 34.24436 62.32
DISJUNTOR TRIPOLAR 70 A 101.90 | 0.17189 17.52 | 0.24887 2536 | 0.32229 32.84 | 0.16314 16.62 |  0.25967 26.46 | 0.37015 37.72
BACIA SANITARIA COM CAIXA ACOPLADA 347.40 | 0.02796 9.71| 0.02865 9.95| 0.02895 10.06 | 0.04703 16.34 | 0.04826 16.77 | 0.06350 22.06
REGISTRO DE PRESSAO CROMADO D=1/2' 48.80 | 0.13224 6.45 | 0.05779 282 | 0.10551 515 | 0.31738 15.49 |  0.17976 8.77 | 0.23061 11.25
TUBO DE FERRO GALVANIZADO COM COSTURA D=2

12 7150 | 0.11169 7.99 | 0.18911 1352 | 0.37527 26.83 | 0.09629 6.88 | 0.18911 1352 | 0.35435 25.34
TUBO DE PVC-R RIGIDO P/ ESGOTO D=150 mm 36.10 | 0.39490 14.26 | 0.42503 15.34 | 0.36966 13.34 | 0.39494 1426 | 041218 14.88 | 0.39636 14.31

MAO-DE-OBRA
PEDREIRO h 8.69 | 27.18459 236.23 | 25.04479 217.64 | 33.47667 290.91 | 27.46237 238.65 | 2593356  225.36 | 34.69272 301.48
SERVENTE h 6.49 | 19.40465 125.94 | 16.74115 108.65 | 22.10418 143.46 | 19.56332 126.97 | 16.92395 109.84 | 22.33396 144.95
ENCARGOS SOCIAIS 134.39 486.72 438.50 583.75 491.35 450.47 599.95
SUB TOTAL MAO DE OBRA 848.89 764.79 1,018.12 856.96 785.67 1,046.38
DESPESAS ADMINISTRATIVAS
ENGENHEIRO h 56.15 | 1.15081 64.62 | 0.90857 5102 | 1.01913 57.22 | 1.15092 64.62 |  0.90857 51.02 | 1.01906 57.22
EQUIPAMENTOS

Locag#o de betoneira 320 | i 30.00 | 0.63712 19.11 | 0.40402 12.12 |  0.62603 18.78 | 0.63718 19.12 | 0.40737 12.22 | 0.62159 18.65
CUSTO TOTAL 1,976.86 1,692.90 2,270.70 2,107.02 1,847.51 2,472.35




RES.POPULAR E GALPAO

LOTE BASICO UN PRECO RP1Q GALPAO INDUSTRIAL
(por m2 de construgao) MEDIANO COEF. TOTAL COEF. TOTAL
MATERIAIS

CHAPA COMPENSADO PLASTIFICADO 18MM m? 49.60 0.81750 40.55 1.22473 60.75
ACO CA-50A D=10 mm kg 8.50 7.22823 61.44 17.02951 144.75
CONCRETO FCK=25 MP m? 560.00 0.00476 2.67 0.07082 39.66
CIMENTO CP - 32 Il Kg 0.72 179.48028 129.23 91.96949 66.22
AREIA MEDIA m? 72.00 0.52496 37.80 0.22286 16.05
BRITA 2 m? 105.00 0.25967 27.27 0.13399 14.07
BLOCO CERAMICO VEDAGCAO 9 x 19 x 19cm Un 0.92 64.18998 58.73 0.00000 0.00
BLOCO CONCRETO sem fungao estrutural 19 x 19 x 39 cm| Un 3.51 0.00000 0.00 6.52234 22.89
TELHA ONDULADA DE FIBROCIMENTO ESP.= 6mm m? 22.00 1.47096 32.36 0.97946 21.55
PORTA INTERNA SEMI-OCA P/ PINTURA Un 123.99 0.30052 37.26 0.01502 1.86
ESQUADRIA DE CORRER -4 FOLHAS - 2,00 x 1,40 m m? 492.50 0.00000 0.00 0.00000 0.00
JANELA DE CORRER -2 FOLHAS - 1,20 x 1,20 m m? 389.00 0.16241 63.18 0.11031 42.91
FECHADURA, TRAFEGO MODERADO EM FERRO,

ACABAMENTO CROMADO - TIPO IV Un 48.95 0.14900 7.29 0.00966 0.47
PLACA CERAMICA 30 x 40 cm - PEI I m? 24.90 0.00000 0.00 0.38077 9.48
BANCADA DE PIA DE MARMORE 2,00 x 0,60 x 0,02 cm un 584.13 0.00000 0.00 0.00497 2.90
PLACA DE GESSO LISO 0,60 x 0,60 cm m? 22.00 0.00000 0.00 0.00000 0.00
VIDRO LISO TRANSPARENTE 4 mm m? 130.00 0.12260 15.94 0.09523 12.38
TINTA LATEX PVA L 18.00 3.72427 67.04 1.04639 18.84
EMULSAO ASFALTICA IMPERMEABILIZANTE kg 14.27 0.33857 4.83 0.00000 0.00
FIO DE COBRE ANTICHAMA - 750 V, 2,5 mm? m 1.82 11.60351 21.12 2.71134 4.93
DISJUNTOR TRIPOLAR 70 A Un 101.90 0.46534 47.42 0.12864 13.11
BACIA SANITARIA COM CAIXA ACOPLADA Un 347.40 0.05039 17.51 0.01325 4.60
REGISTRO DE PRESSAO CROMADO D=1/2' Un 48.80 0.28880 14.09 0.03015 1.47
TUBO DE FERRO GALVANIZADO COM COSTURA D=2

1/2' M 71.50 0.00000 0.00 0.00000 0.00
TUBO DE PVC-R RIGIDO P/ ESGOTO D=150 mm m 36.10 1.01380 36.60 0.15658 5.65

MAO-DE-OBRA
PEDREIRO h 8.69 28.14197 244 .55 13.96548 121.36
SERVENTE h 6.49 22.59080 146.61 9.26276 60.12
ENCARGOS SOCIAIS 134.39 525.69 243.88
SUB TOTAL MAO DE OBRA 916.86 425.36
DESPESAS ADMINISTRATIVAS
ENGENHEIRO h 56.15 0 0.00 0 0.00
EQUIPAMENTOS

Locagao de betoneira 320 | dia 30.00 0.35359 10.61 0.14878 4.46
CUSTO TOTAL 1,649.78 934.37
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MATERIAIS UNID. PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO PRECO |MEDIANA MEDIANA VARlAC;\O
1
Chapa compensado plastificado
18 mm 2,20 x 1,10 m m 7000 | 3802 | 4960 | 2480 | 678 | 4426 | 5500 | 3749 | se92 | s200 | 3700 | 5200 | 7500 | 2485 | 4770 | 4750 | 5400 | 3374 | 1168 49.6000 496000  0.00%
2 |Ago CA-50 10mm kg 879 977 865 3.99 578 9.00 957 404 8.81 477 957 850 5.00 7.95 9.00 684 483 663 1017 85000 85000 0.00%
3
[Concreto fck = 25 MPa abatimento
[5¢1cm,. br. 1 ¢ 2 pré-dosado m: | 58500 | 60000 | 53000 | 280.00 | 537.00 | 57000 | 55000 460.00 | 55000 | 58000 | 59000 | 38000 | 61500 | 590.00 | 27000 | 58500 | 600.00 560.0000  550.0000  1.82%
4 |Cimenlo CP-32 1l kg 36.0000 | 34.0000 | 38.0000 | 36.0000 | 31.5000 | 36.0000 | 39.5000 | 39.0000 | 34.0000 | 37.9000 ] 36.9000 | 29.5000 | 27.0000 | 36.0000 | 33.0000 | 29.0000 | 36.8000 | 35.0000 0.7200 0.7200 0.00%
5 _[Areia média m* 8520 | 7760 | 7200 | 4800 | 1933 | 8500 | 8500 | 6980 | 5200 | 6800 | 8500 | 5200 | 3500 | 7500 | 7500 800 | 7400 | 8500 72.0000 720000 0.00%
6 |Brita n.° 02 m* 128.00 130.00 135.00 62.00 72.50 135.00 132.00 75.00 77.23 105.00 130.00 75.00 60.00 88.00 120.00 88.00 5.20 125.00 135.00 105.0000 105.0000 0.00%
7
Bloco ceramico para alvenaria de
vedagéio 9 om x 19 om x 19 cm unid 135 090 090 040 083 095 1.00 085 096 052 093 095 055 083 093 1.10 085 095 09150 09150 0.00%
5
Bloco de concreto 19x 19 x39 cm | _unid 450 230 390 173 490 320 390 133 400 350 499 330 1.90 445 239 314 365 352 35100 35100 0.00%
9 [Telha de fibrocimento ondulada 6
mm 2,44 x1,10 m m 2350 | 3300 | 3238 | 1400 | 2780 | 2150 | 2200 | 1089 | 3400 | 2085 | 1446 | 1836 | 2450 | 2800 | 1850 | 1800 | 1934 | 2732 | 2078 22.0000 220000 0.00%
10 |Porta interna semi-oca para
pintura 0,60 x 2,10 cm unid | 10500 | 12163 | 13200 15409 | 130.00 | 2800 | 48740 | e6.90 | 12399 | 9000 | 9000 | 37150 | 7200 | 15500 | 8477 | 14500 | 140.00 1239900 1239900  0.00%
11 |Esquadria de correr tamanho 2,00
x1.40 m, em 4 folhas (2 de
correr), sem basculas, em
[aluminio anodizado cor natural,
perfis da linha 25 m: | 81900 | 49250 | 19378 | 32857 72450 | 66670 | 28571 | 550.00 | 141.07 | 246.00 59536 | 854.00 | 45000 | 350.00 533.27 4925000 4925000  0.00%
72 | |
|Janela de correr tamanho 1,20 m x
1,20 m em 2 folhas, em perfil de
chapa de ferro dobrada n" 20, com
tratamento em fundo i m* | 79000 | 35060 | 177.43 | 26389 27430 | 57500 | 22222 | 560.00 | 236.12 | 118.00 48333 | 67878 | 389.00 | 638.89 449.95 389.0000  389.0000  0.00%
13
Fechadura para porta intema,
trafego moderado, tipo IV (55 mm),
lem ferro, cromado unid | 3496 | 3490 | 7510 | 4500 5250 | 6000 | 2500 | 6750 | 4990 | 4800 | 5745 | 12000 | 3900 | 4650 | 6500 | 1975 | 4500 | 4990 48.9500 489500  0.00%
14
Placa ceramica (azulejo) de
dimens&o ~ 30 cm x 40 cm, PEI Il
cor clara, imitando pedras naturais | m? 2400 | 2490 | 3100 | 2390 1730 | 3500 | 3250 | 3450 974 1800 | 2813 | 2000 | 1200 4490 | 1250 | 2000 | 27.90 24.9000 249000 0.00%
75 [Bancada de pia de marmore
branco 2,00 m x0,60x0,02m unid | 62000 | 58443 | 760.40 | 260.00 62000 | 40000 | 230.00 | 110000 | 22576 | 370.00 32000 | 585.00 560.00 700.00 | 780.00 584.1300  584.1300  0.00%
7 — 1 | |
Placa de gesso liso 0,60 x0,60 m m 556 3000 | 37.00 1609 | 2300 | 2200 6.50 16.00 420 3200 | 2100 | 3000 | 1385 | 2222 | 2000 | 1472 | 2350 | 2500 22.0000 220000 0.00%
77 |Vidro liso transparente 4 mm
[colocado com massa m 13000 | 140.00 | 148.00 | 56.00 160.00 | 150.00 | 7200 | 10000 | 12000 | 13000 | 11500 | 8800 | 3220 | 13500 | 150.00 135.00 1300000 1300000  0.00%
78_|[Tinta latex PVA I 2216 | 1660 | 1605 | 1611 | 2055 | 1850 | 18.84 528 2300 | 1000 | 11.05 828 1800 | 3222 | 2555 | 18.00 490 1333 | 20.00 18.0000 17.3300  387%
79 [Emulséo asfaltica
i il kg 6.11 19.16 | 30.00 639 1941 | 13.00 280 2000 | 1028 934 1200 | 1141 | 6800 | 1554 | 17.00 23.33 14.2700 142700 0.00%
20 [Fio de cobre antichama,
isolamento 750 V., # 2.5 mm? m 224 1.60 1.79 072 695 223 1.88 1.60 210 210 1.80 1.48 225 1.70 1.60 258 1.82 1.92 1.80 1.8200 18100 0.55%
21_|Disjuntor tripolar 70 A unid | 10550 | 10190 | 127.45 | 45.75 10985 | 10550 | 99.00 | 6500 | 117.00 | 9200 | 114.90 | 7500 | 5267 | 109.80 | 11500 4780 | 89.90 1019000 1037000  -1.74%
22 |Bacia sanitaria branca com caixa
lacoplada unid | 35000 | 35300 | 370.00 26179 | 25400 | 34480 | 20590 | 45000 | 27490 | 36150 | 32000 | 270.00 | 42200 | 39900 | 63100 | 27872 | 32000 | 389.00 3474000 3474000  000%
23
Registro de pressao cromado 12" | unid | 4800 | 5000 | s560 | 4500 | 2045 | s160 | 4800 | 1600 | 8100 | 1400 | 2030 | 2200 | 4000 | 20165 | 4960 | s5.00 7800 | 8680 48.8000 48.8000  0.00%
24 [Tubo de ferro galvanizado com
costura 2 1/2" m 2390 | 8382 | 8317 | 3916 | 7901 | 7150 | 8332 | 3308 | 20000 | 7500 | 4460 | 2310 | 7000 | 7100 | 7150 | 8500 | 6833 | e000 | 10342 71,5000 712500 0.35%
25 |Tubo de PVC-R rigido reforgado
para esgoto 150 mm m 2650 | 3600 | 8983 | 3154 3057 | 4667 | 1000 | 6500 | 2234 | 3620 | 3332 | 1671 | 4342 | 4250 | 3889 | 2073 | 3333 | s645 36.1000 361000 0.00%
MAO-DE-OBRA (SEM LEIS
SOCIAIS)
% _|pedreiro h 870 870 8.70 633 1351 740 8.70 665 747 740 8.70 590 6.20 821 870 900 670 869 935 86900 86900 0.00%
27_|Servente i 650 650 650 466 10.69 553 650 471 558 553 650 434 462 6.13 650 650 5.00 649 698 6.4900 64900 0.00%
DESPESAS ADMINISTRATIVAS
(COM LEIS SOCIAIS)
28 |Engenheiro h 37.04 56.70 55.60 89.78 77.50 84.80 43.28 79.90 58.18 3253 28.00 30.00 53.26 51.40 42.50 90.91 65.00 7270 56.1500 56.1500 0.00%
EQUIPAMENTOS
29_|Locagao de betoneira 3201 dia 7000 | 3000 | 7300 1500 | 2500 666 750 | 25000 | 7000 | 4500 | 1000 | 18000 15.00 30.0000 300000 0.00%
I
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